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07/15/04
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To All Offerors/Bidders.
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9B. DATED (SEE ITEM 11)

06/16/04T

10A. MODIFICATION OF CONTRACT/ORDER
NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

  [X]  The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers  [ ] is extended,  [X]  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning       1        copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
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12. ACCOUNTING AND APPROPRIATION DATA (If required)
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 The purpose of this amendment is to:  (1) modify the Statement of Work to correct Task 1.13 and revise the Delivery Schedule
reflect deliverables for Tasks 1.12 and 1.13, (2) modify the Clause B.1, CONSIDERATION AND PAYMENT to reflect the SOW
revision, and (3) modify Clause F.3, DELIVERY SCHEDULE, to reflect the SOW revision.  The date by which proposals are due 
remains 7/22/2004, 3:30 PM local time.  See page 2.
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AMENDMENTS TO THE SOLICITATION

1. The Section B clause entitled "CONSIDERATION AND PAYMENT--ITEMIZED FIXED
PRICES (EP 52.216-170) (APR 1984)" has been modified to add payments 1.L and
1.L for deliverables provided for SOW Tasks 1.12 and 1.13.  The text is as
follows:

  The total firm, fixed price of this contract is _______________.  Payment
will be made upon delivery and acceptance of required items as follows and as
reflected in Clause F.3, Delivery Schedule.  Partial payments are authorized
per line item.

Deliverable   Description Fixed Price

 1.A       Report on Critical Review of               $ _________              
           Guidance and Tools  
                                           
 1.B       Outline of First Workshop Series           $ _________              
 
 1.C       Course Materials for First Workshop        $ _________              
      Series     
                                                    
 1.D       Report on Results for Phase I              $ _________              
           Efforts 
                                                      
 1.E       Revised Workshop Modules                   $ _________              
 
 1.F       New Modules Based on                       $ _________              
           Decontamination Lessons Learned and                            
           Filtration Systems Research by NHSRC 
                           
 1.G       Report on Effectiveness of Phase II        $ _________              
           Workshops    
                                             
 1.H       Revise Modules for Use in Phase III        $ _________              
 
 1.I       World Wide Web Based Instructional         $ _________              
           Materials     
                                                 
 1.J       Final Report on Effectiveness of           $ _________              
           Workshops  

 1.K

 1.L      
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 2.A       Report on the Results of Graduate          $ _________ 
           and Undergraduate Curricula Review      

 2.B       Report Containing All Course               $ _________ 
           Materials for the 3-hour Course     
                           
 2.C       Homework Problems for Existing             $ _________              
           Classes
                                                        
 2.D       Senior Design Problems for Existing        $ _________              
           Classes 
                                                       
 2.E       Report on Modifications Needed to          $ _________              
           Existing Building Design Tools
                                 
 3.0       Final Report       $ _________              
                                                                 

2. The Section F clause entitled "DELIVERY SCHEDULE (EP 52.212-160) (APR
1984)" has been modified to reflect deliverables 1.K and 1.L for SOW Tasks
1.12 and 1.13.  The text is as follows:

  The following items shall be delivered under this contract:
 

                                                       Within Specified        
                  Number of Months

  After Contract

Deliverable      Title                          Qty     Effective Date
 --------- ----------------------------------- ------- ----------------        
 
 1.A       Report on Critical Review of              1  4                
           Guidance and Tools                                             
 1.B       Outline of First Workshop Series          1  5                
 1.C       Course Materials for First Workshop       1  7                
           Series                                                         
 1.D       Report on Results for Phase I Efforts     1 13                
 1.E       Revised Workshop Modules                  1 14                
 1.F       New Modules Based on                      1 16                
           Decontamination Lessons Learned and                            
           Filtration Systems Research by NHSRC                            
 1.G       Report on Effectiveness of Phase II       1 25                
           Workshops                                                 
 1.H       Revise Modules for Use in Phase III       1 28                
 1.I       World Wide Web Based Instructional        1 30                
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           Materials                                                      
 1.J       Final Report on Effectiveness of          1 36                
           Workshops  
 

                                                    
 2.A       Report on the Results of Graduate         1  9                
           and Undergraduate Curricula Review                              
 2.B       Outline of 3-hour Course                  1  9                
 2.C       Report Containing All Course              1 24                
           Materials for the 3-hour Course                                
 2.D       Homework Problems for Existing            1 12                
           Classes                                                        
 2.E       Senior Design Problems for Existing       1 24                
           Classes                                                        
 2.F       Report on Modifications Needed to         1 36                
           Existing Building Design Tools  
                               
 3.0       Final Report      1 38                

3. The attachment entitled "STATEMENT OF WORK" has been modified to correct
the Phase number under Task 1.13 and to revise the Delivery Schedule to
reflect deliverables for Tasks 1.12 and 1.13.  The text is as follows:

STATEMENT OF WORK

Development of Materials for the Education of Building Professionals

Background

EPA Office of Research and Development has established the National Homeland Security Research
Center (NHSRC) to develop tools, techniques, technology, and guidance to minimize the impact of
terrorist Chemical or Biological (CB) attack on buildings and to provide similar products for
decontaminating buildings contaminated by CB attack.  The ultimate usefulness of these products shall
depend on how rapidly building owners, operators, and designers and decontamination professionals
adopt and implement the tools, techniques, technologies and guidance developed by NHSRC.  

The National Academy of Science (NAS) review of the NHSRC Safe Building program identified the
need to inform practicing professionals about the products of the program’s research and the need to
include homeland security issues in the education of the next generation of professionals as important
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tasks for the Safe Building Program.

Objective

The objective of this contract is to develop tools for building professionals, continuing education
modules to inform practicing professionals, to use the modules to provide continuing education, to
develop materials on safe building issues for use in graduate and undergraduate education, and to use
these materials in teaching graduate and undergraduate students.  

Statement of Work

The scope of work is divided into three tasks:  Task 1 covers tasks related to continuing education
requirements.   Task  2  covers activities related to the education of graduate and undergraduate
students.  Task 2 activities shall be conducted in parallel with Task 1.  Task 3 requires the preparation
of a final report upon completion of all tasks.

Task 1: Continuing Education 

Because of the need to provide immediate educational material and the need to provide updated
material that reflects the results of ongoing research, the continuing education portion of the project is
divided into three phases.  The objective of Phase I is to get the best current information available.  The
objective of Phase II is to update the educational materials with the interim results of the NHSRC Safe
Building Program.  The objective of Phase III is to update the educational materials with the final results
of the Safe Building Program.

Phase I.   Develop, Conduct and Evaluate a One-Day Continuing Education Workshop

1.1 Conduct a critical review and assessment of the currently available guidance and tools
available for building owners, operators, and designers for dealing with terrorist CB attacks. 
The review shall include analysis of the information on dealing with accidental releases of
hazardous materials and information from the Department of Defense’s programs on
community response to accidental release of hazardous materials from military bases.  This
review shall include an assessment of the tools available to building professionals for
assessing and identifying the vulnerabilities and risks of specific buildings.  The strengths and
weaknesses of the available guidance and tools shall be evaluated  The purpose of the
review is to identify the important homeland security issues that building professionals must
deal with to reduce vulnerability to CB attack.  The review is not intended to produce new
guidance or to develop a consensus guidance statement.  The review shall include guidance
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offered for dealing with both indoor and outdoor attacks.  The critical review shall include
analysis of the impacts of the guidance on building operation, occupant safety, dispersion of
attack agents, practicality of guidance, and consistency of guidance with fire codes, building
codes, etc.  The analysis shall include analysis of the types of building modifications
necessary to implement the guidance.  For example, what modifications are necessary to
the control system for the heating, ventilating, and air conditioning  (HVAC) system for
various common commercial buildings.  The contractor shall convene a small stakeholder
group (up to 20) of building professionals, code developers, owners, and operators to
participate in this critical review.  The contractor shall determine the meeting
location/arrangements and provide travel and honorariums for stakeholders, if required.  At
the conclusion of the review the contractor shall prepare a report detailing the results of the
review. This document shall allow building professionals to evaluate usefulness of various
guidance document for particular situations.

1.2 The contractor shall prepare an outline for a one day workshop to inform building
professionals, owners, and operators of the issues involved in dealing with possible CB
attack.  The objective of this workshop is to present the results of the critical review to
building professionals,  owners, and operators and code developers.

1.3 After the Project Officer has reviewed and approved the source outline, the contractor shall
use the results of the critical review and the source outline to develop a one day continuing
education workshop to inform building professionals about the need for dealing with
potential terrorist CB attack, the options for dealing with the attack, and the various issues
and interrelated factors that must be considered.  The workshop shall be organized in
modules with each module covering a specific topic. Possible module topics are: HVAC
system modifications, filtration, control system modifications, building modifications, building
code issues, response planning, and occupant training and drills.  The contractor shall
prepare written material for each module.  The material shall be in lose leaf format that can
be updated as new information becomes available. 

1.4 The contractor shall use the modules developed in task 1.3 to conduct two short (one-day)
courses.  One short course shall be conducted at a site near the contractor, and one at a
remote site.  If possible, the short course at the remote site should be offered in conjunction
with a major meeting of one of the professional associations representing building
professionals, for example ASHRAE.  For each short course the contractor shall obtain
evaluation forms from the attendees.  The contractor shall recruit students (expect 10-20),
provide facilities, and reproduce course materials.
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1.5 After each short course, the contractor shall evaluate the usefulness and effectiveness of the
educational materials prepare a report detailing the results of the evaluation.  This report
shall include recommendations for improving the materials. 

1.6  A report on the results of Phase 1 of the program shall be prepared. The report shall
contain recommendations for improving the materials and presentations.  This report shall
cover all Phase I activities.

Phase II.   Revise Modules and Develop New Modules

1.7 The contractor shall revise the workshop developed under Phase I to incorporate the
results of NHSRC and the published results for research sponsored by other organizations.
The revisions to the course materials shall include revision to the modules used in Phase I
and the development of new modules.  

1.8 The  contractor shall develop a module (1to 2 hours) based on the results of the NHSRC
lessons learned from decontamination of anthrax contaminated buildings project shall be
prepared.  A second module (1to 2 hours) based on the results of NHSRC research on use
of filtration systems shall also be prepared. The EPA Project Officer will provide the
contractor with the reports and tools from the lessons learned project and the filtration
systems research for use in developing these new modules.  

1.9 The contractor shall use the revised modules to present two short (one-day) courses during 
Phase II of the contract.  One short course shall be conducted at a site near the contractor,
and one at a remote site.  If possible, the short course at the remote site should be offered
in conjunction with a major meeting of one of the professional associations representing
building professionals, for example ASHRAE.  For each short course the contractor shall
obtain evaluation forms from the attendees.

1.10 a.  After each short course, the contractor shall evaluate the usefulness and effectiveness of
the educational materials prepare a report detailing the results of the evaluation.  This report
shall include recommendations for improving the materials.   

b.  After all short courses have been completed the contractor shall evaluate the usefulness
and effectiveness of the educational materials prepare a report detailing the results of the
evaluation.  This report shall include recommendations for improving the materials. 

Phase III.   Finalize Materials and Development of Web Based Modules
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1.11 The contractor shall revise the workshop developed under Phase II to incorporate the
results of NHSRC and the published results for research sponsored by other organizations.
The revisions to the course materials shall include revision to the modules used in Phase II
and the development of new modules.

1.12 The contractor shall develop a new (1 to 2 hour) module based on the NHSRC sponsored
research on retrofit options for building protection.  The government shall provide the
contractor with the results of the retrofit options research.

1.13 The contractor shall use the revised modules to present two short courses during 
of the contract.  The short course procedures and short course evaluation procedures in
subtasks 1.2 and 1.3 shall be followed.

1.14 The contractor shall develop a web based version of the workshop materials. The materials
shall be developed so that they can be accessed using the World Wide Web on the internet
or from a CDROM or DVDROM

Task 2:  Undergraduate and Graduate Education

2.1 The contractor shall review the graduate and undergraduate curricula in disciplines such as
chemical engineering, architectural engineering, mechanical engineering, and civil engineering
that are related to building design, construction, and operation and CB decontamination to
determine appropriate curricula modifications for introducing CB protection and
decontamination issues into the curricula.  The contractor shall prepare a report based on the
results of this review.  A small expert panel may be convened to support this review.

2.2 The contractor shall prepare a 3 credit hour interdisciplinary senior or graduate level
course to introduce students to the issues involved in CB protection and decontamination. 
For this course the contractor shall develop lecture material and student handouts,
homework problems, and examination problems. The course shall include topics such as
HVAC system design and operation, economics, impact of CB attack, decontamination
methods, analysis of buildings to determine risk of attack, and filtration systems.  The
contractor shall prepare an outline of the course for review by the project officer.  After
the Project Officer has approved the outline, the contractor shall develop the course.
Credit for the 3 credit hour college credit course must be transferable according to the
guidelines for transferring credit published by the American Council on Education (ACE),
the Council on Higher Education Accreditation (CHEA), and the American Association of
Collegiate Registrars and Admissions Officers (ACRAO).
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2.3 The contractor shall prepare instructional material for use in the education of        graduate
and undergraduates students.  The instructional material shall consist of  materials that can
be used to supplement existing classes.  Sets of problems on homeland security issues
related to buildings and decontamination shall be designed for use as homework problems,
including the following.  The Contractor shall determine the number and type of problems.

a. Sets of problems on homeland security issues related to buildings and decontamination
that can be used on college level examinations.

b. A set of design problems suitable for use as senior design problems. One set of design
problems shall address building design, construction,  and operation issues to minimize
the impact of CB attack. These design problems shall address issues such as
economics, impact on normal building operation, technical feasibility, impact on indoor
air quality, impact on energy use, and benefits not related to CB protection.

c.  A second set of design problems shall address issues related to the design,
construction, and operation of decontamination system for large buildings.  These
design problems shall be designed to address issues such as safety, economics, disposal
of wastes generated by decontamination, and transport of decontamination materials to
the site.

d. Materials that can be used by professors to introduce their students to homeland
security issues related to buildings and decontamination over the course of one to four lectures.

2.4 The contractor shall review the design tools that are used by professionals and that are
taught in universities and recommend modifications to the tools that shall make it possible
to better address homeland security issues in the building design process.

Task 3: Final Report

     3.0  Upon completion of all tasks the contractor shall prepare a final report that includes an
analysis of the impact of the continuing education tasks, the usefulness of the graduate and
undergraduate education tasks, and recommendations for improving continuing education
and graduate and undergraduate education to ensure that building professionals, owners,
and operators are fully informed of the issues involved in CB protection and
decontamination.
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Delivery Schedule

All deliverables shall be timely, complete, grammatically correct, and in the specified format.  Unless
otherwise specified, deliverables shall be  provided to the Project Officer in electronic format and one
hard copy.  The deliverables and schedule for delivering them are:

Task 1: Continuing Education:

A. Report on Critical Review of Guidance and tools 4 months after start of contract.
(Subtask 1.1)

B. Outline of first workshop series 5 months after start of contract. (Subtask 1.2)
C. Course materials for first workshop series 7 months after start of contract. (Subtask

1.3)
D. Report on results for Phase I efforts 13 months after start of contract. (Subtask 1.6)
E. Revised workshop modules 14 months after start of contract. (Subtask 1.7)
F. New modules based on decontamination lessons learned and filtration systems research

by NHSRC 16 months after start of contract. (Subtask 1.8)
G. Report on effectiveness of Phase II workshops 25 months after start of contract.

(Subtask 1.10)
H. Revised modules for use in Phase III, 28 months after start of contract. (Subtask 1.11)
I. World wide web based instructional materials 30 months after start of contract.

(Subtask 1.14)
J. Final report on effectiveness of workshops 36 months after start of contract. (Subtask

1.10b)

Task 2: Graduate and Undergraduate Education:

A. Report on the results of graduate and undergraduate curricula review 9 months after
start of contract. (Subtask 2.1)

B. Outline of 3 hour course 9 months after start of contract. (Subtask 2.2)
C. Report containing all course materials for the 3 hour course (developed under subtask

2.2) 24 months after start of contract
D. Homework problems for existing classes 12 months after start of contract. (Subtask
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2.3a)
E. Senior design problems for existing classes (developed under subtask 2.3b) 24 months

after start of contract.
F. Report on modifications needed to existing building design tools 36 months after start of

contract (subtask 2.4)

Task 3: Final report on entire contract 38 months after start of contract.

Progress Reports:  The contractor shall provide quarterly progress reports detailing the progress made
during the reporting period.  The quarterly report shall be due the 15th of the month following the end
each quarter. 


